CITY OF PORTSMOUTH 1 JUNKINS AVENUE PORTSMOUTH, NH 03801

ADDENDUM NUMBER ONE – CLAIRIFICATIONS, DESIGN MODIFICATIONS, ADDITIONAL DOCUMENTS, AND RESPONSES TO BIDDER QUESTIONS, BID #10-25

Date Issued: October 1, 2024

This Addendum is hereby made part of the Contract Documents, Bid #10-25 Four Tree Island ADA Accessible Bathrooms.

The Contract Documents for Drawings dated 9-9-24, are modified as follows and posted on the city website:

Modifications to drawings and specifications:

- 1. Sheet A1.01
- 2. Sheet A1.02

Clarifications:

- 1. Construction staging will be at the immediate work site; small vehicles may be driven over the causeway and staged at the work site during project construction.
- 2. A dumpster no larger than 15 cu/yd may be brought to the immediate work site and removed promptly after project completion.
- 3. Immediate work site shall be fenced off to the public with signage and other appropriate site protection. All other areas and walkways, including the causeway, in the general Four Tree Island must remain unobstructed.
- 4. Restrooms will be seasonally closed to the public during the construction period.

Additional documents:

The original (1975) drawings of the building are available and will be posted on the purchasing website for bid #10-25.

Contractor questions and City responses: None.

END OF ADDENDUM NUMBER ONE

Bidders are to acknowledge this addendum within their proposal. Failure to do so may subject a bidder to disqualification.