

August 20, 2009

City of Portsmouth, New Hampshire
Public Works Department

Addendum #1

Bid # 11-10

BOW - CERES STREET WATERFRONT IMPROVEMENTS

This Addendum forms part of the original bid document marked Bid #11-10 Bow – Ceres Street Waterfront Improvements.

To the attention of all vendors submitting bids for this project.

The attached Planting Schedule was inadvertently omitted from the original plans. It is part of plan sheet PL-1.

Also included as part of this addendum is the list of attendees from the mandatory pre-bid meeting.

Please acknowledge receipt of this addendum within your proposal, failure to do so may subject a bidder to disqualification.

End of Addendum #1.

Ceres Street / Bow Street Improvements				
PLANTING SCHEDULE				
(for insertion on construction documents issued for bid, sheet PL-1)				
KEY	TOTAL PROJECT QTY.	BOTANICAL NAME	COMMON NAME	SIZE
TREES				
CC	2	Crataegus crusgalli var. inermis	Cockspur Hawthorne	2.5-3" Cal. B&B
JCR	4	Juniperus cinensis 'Robusta Green'	Robusta Green Juniper	5-6' Height
MS	2	Malus 'Spring Snow'	Spring Snow Crabapple	2-2.5" Cal. B&B
SHRUBS				
IC	53	Ilex crenata 'Beehive'	Beehive Compact Japanese Holly	18"-24" B&B
JC	58	Juniperus conferta 'Blue Pacific'	Blue Pacific Shore Juniper	2 Gallon Full
SB	47	Spirea bumalda 'Anthony Waterer'	Anthony Waterer Spirea	2 Gallon Full
TB	38	Taxus baccata 'Repandens'	Spreading English Yew	18"-24" B&B
VC	31	Viburnum carlesii 'Compacta'	Compact Koreanspice Viburnum	24"-36" B&B
VO	16	Viburnum opulus 'Nanum'	Dwarf Cranberry Bush Viburnum	24"-36" B&B
VINES				
HH	150	Hedera helix 'Baltica'	Baltic Ivy	Plugs

Ceres Street Pre-Bid Meeting Attendance Sheet

Name	Company	Email	Phone
Jennifer Niemczyk	North Hampton Excavating + Rental	eric@nhexcavating.com	(603) 964-5056
Peter Van	Pichette Bros	pichettevan@aol.com	(603) 625-6756 736 9101 FAX
BOB GATES	DBU	BGATES@DBU-CONSTRUCTION.COM	736 9100 PHONE
MIKE LAPONT	GOVE	MIKE@GOVECONSTRUCTION.COM	431 8200
Henry Melnychuk	GOVE	hmelnychuk@goveconstruction.com	431-8200
JASON DEWILDT	SUR	jdewiltd@SURCONSTRUCTION.COM	332-4654
Pete McKenney	Garwin Pumps	p.mck pete.mckenney@garwinpumps.com	820-621-3860
Keith Warren	T. Buck Const.		207-783-6223 FAX 267-783-3970 (603) 430-9282
Karen Lovejoy	Ambit	KML@Ambitengineering.com	207-316-8945
Matthew Roy	Stoneage Stone Works	matharoy@stoneagestoneworks.com	
Jim Lyman	John A. Lyman + Sons Const.		524-4314 587-0897 = Fax
Jerry Locke	NorthEast Earth Mcd. Inc.		478-7987 F 478-7950