

AUGUST 15, 2013

**CITY OF PORTSMOUTH, NH
COMMUNITY DEVELOPMENT DEPARTMENT**

RFP # 16-14

**REQUEST FOR PROPOSALS
RANGER WAY STREETScape IMPROVEMENTS**

ADDENDUM #1

This Addendum forms part of the original document marked: **RANGER WAY STREETScape IMPROVEMENTS RFP # 16-14.**

A. Spring Extension

If the successful bidder chooses a landscape subcontractor that cannot obtain the trees (see Proposal Form p. 10, item 5) this fall, then the successful bidder shall have the option of installation in the spring, but in no event later than May 15, 2014. The contract will remain open with the full retainage being held until the project is fully completed and accepted by the city.

B. Mandatory Pre-Proposal Meeting:

A mandatory pre-proposal meeting was held on Wednesday, August 14, 2013. A copy of the sign-in sheet is attached to this addendum.

Please acknowledge this addendum within your proposal, failure to do so may subject a proposer to disqualification.

End of Addendum #1

