
Bid #35-21 Peirce Island Force & Water Main Replacement Albanese Brothers DeFelice Corporation N. Granese & Sons NorthEast Earth Mechanics Revoli Construction SUR Construction

Sept. 30, 2021 @ 2:00 p.m. PO Box 518 28 Silva Lane 59 Jefferson Ave. 159 Barnstead Road 90 Earls Way PO Box 720
Dracut, MA 01826 Dracut, MA 01826 Salem, MA 01970 Pittsfield, NH 03263 Franklin, MA 02038 Rochester, NH 03866
Attn: Marcella Albanese Attn: George DeFelice Attn: Steve Granese Attn: James Locke II Attn: Shawqi Alsarabi Attn: Jason deWildt
marcella@albanesebros.com gdefelice@defelicecorp.com info@ngranese.com jimmyl@neearth.com sarabi@revoliconst.com jdewildt@surconstruction.com

Item 
No.

Estimated 
Quantity

Brief description;
Unit or lump sum price bid in both words and figures Total Figure Total Figure Total Figure Total Figure Total Figure Total Figure

1 WATER MAIN REPLACEMENT
1a 920 12-in. ductile iron water pipe with Polyethylene

lin. ft. Encasement, per lin. ft.,  $                     147,200.00  $                     230,000.00  $                161,000.00  $                   151,800.00  $                253,000.00  $                         161,000.00 

1b 1 valve 12-in. gate valve assembly, per valve  $                         3,400.00  $                       12,500.00  $                  21,000.00  $                       4,000.00  $                    6,750.00  $                             9,000.00 

1c Lump Sum Temp water system (potable), the lump sum of  $                     105,000.00  $                       50,000.00  $                100,000.00  $                   100,000.00  $                  20,000.00  $                           76,000.00 

1d 1 State Commercial Fish Pier Water Main
connection Connection, per connection,  $                         8,000.00  $                       25,000.00  $                  15,000.00  $                       6,000.00  $                  15,000.00  $                             9,600.00 

1e 1 Four Tree Island Water Main Connection, per
connection connection,  $                         8,000.00  $                       12,500.00  $                  15,000.00  $                       7,000.00  $                  15,000.00  $                             9,600.00 

1f 1
connection

Installation of drinking water fountain and drinking water 
fountain connection, per connection,

 $                       23,000.00  $                       12,500.00  $                    6,500.00  $                       9,000.00  $                  25,000.00  $                           11,500.00 

2 FORCE MAIN REPLACEMENT
2a 250 Replacement of existing 18” ductile iron force

lin. ft. main with 24” HDPE, per lin. ft  $                     130,000.00  $                     122,500.00  $                120,000.00  $                   120,000.00  $                150,000.00  $                           98,750.00 

2b 8
plugs

Cutting, plugging and abandonment of 18” FM on the 
island, per plug

 $                       56,000.00  $                       40,000.00  $                  80,000.00  $                     36,000.00  $                           0.08  $                           20,000.00 

2c 4 Connections to existing ductile iron force main,
EA per each  $                     192,000.00  $                     200,000.00  $                300,000.00  $                   100,000.00  $                150,000.00  $                         140,000.00 

2d 2
disconnec- tions

Disconnecting 30-in. temporary force main, per 
disconnection.

 $                       40,000.00  $                     100,000.00  $                  80,000.00  $                     20,000.00  $                  30,000.00  $                           38,800.00 

2e 4,140 24-in. High Density Polyethylene force main, per
lin. ft. lin. ft.,  $                  2,380,500.00  $                  2,028,600.00  $            1,987,200.00  $                1,966,500.00  $            1,593,900.00  $                      1,635,300.00 

2f 1 valve 24-in gate valve assembly, per valve  $                       35,000.00  $                       75,000.00  $                  35,000.00  $                     50,000.00  $                  45,700.00  $                           49,000.00 

2g 1 Force main connections to the State Commercial
set Fishing Pier, per set of connections,  $                       68,000.00  $                       75,000.00  $                  90,000.00  $                     20,000.00  $                  27,500.00  $                           51,520.00 

2h 1
set

Force main connections to Four Tree Island, per set of 
connections

 $                       17,000.00  $                       50,000.00  $                  25,000.00  $                     20,000.00  $                  15,000.00  $                           37,000.00 

2i 2
sets

Force main connections to the swimming pool and pool 
pump station, per set of connections

 $                       34,000.00  $                     100,000.00  $                  44,000.00  $                     20,000.00  $                  38,000.00  $                           74,000.00 

3 2
connection

Force main blowoff connections, per connection  $                       26,000.00  $                       23,000.00  $                  44,000.00  $                     15,000.00  $                    7,500.00  $                           30,000.00 

4 FORCE MAIN BLOWOFF MANHOLES:
4a 1

Bases
Blowoff manhole bases, per base  $                       10,000.00  $                       45,000.00  $                  22,000.00  $                     20,000.00  $                    9,750.00  $                           15,000.00 
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4b 15
vert. ft.

Blowoff manhole walls and cones, per vert. ft.  $                                 0.15  $                         1,875.00  $                  18,000.00  $                       2,250.00  $                           0.15  $                           12,000.00 

4c 1
Sets

Installation of manhole frames and covers, per set  $                         1,350.00  $                         2,500.00  $                    2,500.00  $                          500.00  $                    1,500.00  $                             1,500.00 

5 MISCELLANEOUS EARTH EXCAVATION:
5a 60* cu. yd. Excavation and backfill for test pits, per cu. yd.  $                         6,000.00  $                         1,500.00  $                    9,000.00  $                       7,500.00  $                           0.60  $                             5,100.00 

5b 150*
cu. yd.

Excavation below normal depth, per cu. yd.  $                                 1.50  $                         3,750.00  $                    1,500.00  $                       7,500.00  $                           1.50  $                             5,250.00 

6 150 *
cu. yd.

Change in the quantity of earth excavation and backfill due 
to water main or force main depth change, per cu. yd.

 $                                 1.50  $                         3,750.00  $                    6,750.00  $                       7,500.00  $                           1.50  $                                750.00 

7 2,900*
cu. yd.

Rock excavation and disposal, per cu. yd., (minimum bid 
75.00 per cu. yd.)*

 $                     217,500.00  $                     487,200.00  $                217,500.00  $                   217,500.00  $                217,500.00  $                         290,000.00 

8 100*
cu. yd.

Bank run gravel, per cu. yd.  $                         3,800.00  $                         3,000.00  $                    3,500.00  $                       5,000.00  $                           1.00  $                             6,500.00 

9 100*
cu. yd.

Additional screened gravel, per cu. yd.  $                         3,500.00  $                         4,000.00  $                    3,500.00  $                       5,000.00  $                           1.00  $                             7,000.00 

10 PAVEMENT:
10a 270*

cu. yd.
8” NHDOT Crushed Stone, per cu. yd.  $                       27,000.00  $                         8,100.00  $                    9,450.00  $                     13,500.00  $                    8,100.00  $                             9,450.00 

10b 1,200*
sq. yd.

2 1/2-inch bituminous concrete binder course permanent 
pavement, per sq. yd.

 $                       48,000.00  $                       36,000.00  $                  60,000.00  $                     30,000.00  $                  48,000.00  $                           24,000.00 

10c 300*
lin. ft.

Remove and reset granite curbing, per lin. ft.  $                       12,000.00  $                         9,000.00  $                  21,000.00  $                       6,000.00  $                  15,000.00  $                             6,000.00 

11 35* sq. yd. Concrete sidewalk, per sq. yd.  $                         6,300.00  $                         1,470.00  $                  10,500.00  $                       5,250.00  $                           0.35  $                             5,250.00 

12 4,000*
lbs.

Calcium chloride for dust control, per lb.  $                         2,000.00  $                         1,000.00  $                    4,000.00  $                       2,000.00  $                         40.00  $                             2,000.00 

13 STORMWATER MANAGEMENT
13a Lump Sum Stormwater Pollution Prevention Plan, the lump sum of  $                         5,000.00  $                       12,500.00  $                110,000.00  $                       5,000.00  $                    5,000.00  $                           19,000.00 

13b Lump Sum Monitoring SWPPP and Erosion and Sediment Controls, the 
lump sum of

 $                       77,000.00  $                       12,500.00  $                  45,000.00  $                     60,000.00  $                  50,000.00  $                         156,000.00 

14 Lump Sum Removing previously installed traffic signs, the lump sum of  $                         2,000.00  $                         5,000.00  $                  10,000.00  $                       1,000.00  $                    7,500.00  $                             3,600.00 

15 Allowance Services of police details, an allowance of:  $                       15,000.00  $                       15,000.00  $                  15,000.00  $                     15,000.00  $                  15,000.00  $                           15,000.00 

16 Allowance Additional Traffic Control, an allowance of:  $                       45,000.00  $                       45,000.00  $                  45,000.00  $                     45,000.00  $                  45,000.00  $                           45,000.00 

17 2
Message boards

Variable message boards, per message board  $                       50,000.00  $                       70,000.00  $                  36,000.00  $                     12,000.00  $                  30,000.00  $                           70,000.00 

18 Lump Sum Mobilization, (maximum 5% of items 1 thru 18), the lump 
sum of

 $                     180,000.00  $                     175,000.00  $                150,000.00  $                   300,000.00  $                130,000.00  $                         160,000.00 

TOTAL BASE BID  $                  3,984,553.15  $                  4,099,745.00  $            3,923,900.00  $                3,412,800.00  $            2,974,746.18  $                      3,309,470.00 
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Bid Alt 
1

Lump Sum 20-in. fusible polyvinylchloride force main slipliner, the 
lump sum of  $                     400,000.00  $                     390,000.00  $                250,000.00  $                   495,000.00  $                585,000.00  $                         442,000.00 
TOTAL BASE BID & ALT 1  $                  4,384,553.15  $                  4,489,745.00  $            4,173,900.00  $                3,907,800.00  $            3,559,746.18  $                      3,751,470.00 

AWARDED

SUBMITTED
Addendum 1 & 2 Acknowledged Yes Yes Yes Yes Yes Yes
Bid Bond Yes Yes Yes Yes Yes Yes

cc: Karen Conard, City Manager
Judie Belanger, Finance Director
Peter Rice, Public Works Director
Terry Desmarais, City Engineer
Zach Cronin, Asst. City Engineer
Denise Carpenter, Purchasing

*Indeterminate; quantity assumed for comparison of bids.
**Bidder must insert minimum price or greater and insert extended item prices.
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