City of Portsmouth, New Hampshire

Wayfinding & Signage Program

MESSAGE SCHEDULE

BIDDING Submittal

10 MARCH 2014



120 N. Church Street Suite 208 West Chester, PA 19380 T 484.266.0648

www.merjedesign.com

SIGN COUNT SUMMARY

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Sign Type	Quantity.	Description
KIOSK.1	3	
KIOSK.2a	1	
KIOSK.2b	1	
KIOSK.2c	1	
PARK.1	30	
PARK.3	14	
PARK.4	2	
PARK.5	1	
PARK.6	2	
PARK.7	5	
PARK.8	1	
PED.1	21	
PED.2	33	
PLAQUE.1	26	
VDIR.1	19	
VDIR.1L	1	
VDIR.2	34	
VDIR.2L	2	
VDIR.3	39	
VDIR.4	4	
VDIR.5	7	
VDIR.6	24	
V DIII.U	24	

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
3	100	VDIR.6	1	SL.7	Community Campus ^ West End Industrial Park ^	Grass	Locate: 35 ft prior to turning lane. clear brush
					Portsmouth Industrial Park <		
3	101	VDIR.4	1	SL.7	Portsmouth Industrial Park >	Grass	Locate: 100 ft prior to Intersection.
3	102	VDIR.6	1	SL.6	Urban Forestry Center ^	Pavement	Locate: 50 ft after utility pole in Pavement adjacent to curb.
					Community Campus <		(similar and in line with Utility Pole)
					West End Industrial Park <		
3	103	VDIR.6	1	SL.5	Portsmouth Industrial Park ^	Grass	Locate: 90 ft prior to Intersection
					West End Industrial Park >		clear brush - remove existing
					Community Campus >		
3	104	VDIR.6	1	SL.6	Downtown/ Waterfront ^	Grass	Locate 50 ft prior to Turning Lane prior to
					Public Works <		Peverly Hill Rd 25 ft prior to DOT sign
					Plains Park <		Limited Room
							ALTERNATE:
							Combine with 105
							Remove: < Public Works < Plains Park
3	105	VDIR.5	1	SL.6	Urban Forestry Center >	Grass	Locate 15 ft prior to Gas Station Turn-in
					Beaches (1A) >		ALTERNATE:
							Combine with 104

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:			
3	106	VDIR.5	1	SL.6	Plains Park ^	Grass	Locate 150 ft prior to Route 1- Lafayette Rd.			
					Downtown >		Too it prior to riouto i Lurayotto na.			
					Waterfront >					
3	107	VDIR.5	1	SL.6	Beaches (1A) ^	Grass	Locate 250 ft prior to Route 1- Lafayette Rd.			
					Downtown <		Adjacent to Building			
					Waterfront <					
3	108	VDIR.4	1	SL.6	Community Campus ^	Grass	Locate Adjacent to Turning Lane			
					Public Works>		Relocate DOT Sign			
3	109	VDIR.6	O VDIR.6 1 SL.6	VDIR.6	VDIR.6	1	SL.6	Industrial Parks ^	Grass	Locate 250 ft +/- prior to Peverly Hill
					Urban Forestry Center (Up-Tail-Left Arrow)	orestry Up-Tail-Left Arrow)				
					Beaches (1A) (Up-Tail- Left Arrow)		Replace DOT Sign ALTERNATE:			
					,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		Replace arrows to NEXT LEFT			
3	110	VDIR.4	1	SL.3	Municipal Complex ^	Grass	Locate			
					Public Works >		Replace Existing			
3	111	VDIR.6	1	SL.3	Transportation Center (International Pictogram) ^	Grass	Locate 200 ft prior to intersection			
					Plains Park >		Islington			
					West End >					
3	112	VDIR.6	1	SL.3	Municipal Complex ^	Grass	Locate Replace existing			
					Downtown/		ALTERNATE			
						Waterfront <		Add "ISLINGTON" as header		
					Plains Park <					

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
3	113	VDIR.6	1	SL.3	Transportation Center (International Pictogram) < Pease Intl. Tradeport < Downtown/ Waterfront >	Grass	Locate On 95 exit ramp (left side) 100 ft prior to Middle Rd
3	114	VDIR.6	1	SL.3	Transportation Center (International Pictogram) > Pease Golf Course (International Pictogram) > Pease Intl. Tradeport >	Grass	Locate On 95 exit ramp (right side)100 ft prior to Grafton Rd
3	115	VDIR.6	1	SL.3	Pease Intl. Tradeport ^ Pease Golf Course (International Pictogram) < Transportation Center (International Pictogram) >	Grass	Replace Existing
3	116	VDIR.6	1	SL.3	Downtown/ Waterfront ^ Transportation Center (International Pictogram) < Pease Golf Course (International Pictogram) >	Grass	Locate at least 250 ft prior to Pease Golf Course entrance.
3	117	VDIR.6	1	SL.1	Office Park ^ Pease Intl. Tradeport > Portsmouth Intl. Airport (International Pictogram) >	Grass	Locate at least 100 ft prior to Gosling Rd
3	118	VDIR.1	1	SL.1	Downtown/ Waterfront >	Grass	Locate at least 50 ft prior to Turning lane- Woodbury Ave Locate Fence End prior to Gas Station Driveway

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
3	119	VDIR.6	1	SL.1	Pease Intl. Tradeport <	Grass	Locate 250 ft +/-prior to Gosling Rd.
					Portsmouth Intl. Airport (International Pictogram) <		Adjacent to Start of Turning Lane
3	120	VDIR.6	1	SL.1	Spinnaker Point Center ^	Grass	Locate 25 ft prior to Start of Turning Lane
					Hislop Field ^		
					Office Park <		
						_	
3	121	VDIR.6	1	SL.1	Pease Intl. Tradeport ^	Grass	Locate 100 ft prior to Start of Turning Lane
					Portsmouth Intl. Airport (International Pictogram) ^		Clear Brush
					Office Park >		
3	122	VDIR.6	1	SL.1	Hislop Fleld ^	Grass	Locate Adjacent to turning lane
					Albacore Park ^		
					Spinnaker Point Center <		
3	123	VDIR.6	1	SL.1	Office Park ^	Grass	Locate 100 ft prior to Intersection
					Pease Intl. Tradeport ^		Back side of sidewalk
					Spinnaker Point Center >		
3	124	VDIR.6	1	SL.2	Albacore Park ^	Grass	Locate 25 ft prior to Start of Turning Lane
					Downtown/ Waterfront ^		
					Hislop Field <		

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
3	125	VDIR.6	1	SL.2	Spinnaker Point Center ^	Grass	Locate 200 ft prior to Intersection
					Office Park ^		Locate 10 ft prior to path change
					Hislop Field >		Clear Brush
2	126	VDIR.5	1	SL.2	Downtown/ Waterfront <	Grass	Replace existing. Coordinate with NHDOT replacement
					Visitor Center (i) <		Locate 100 ft (right side) prior to intersection
_		VDID 5		01.0	D /	0	
2	127	VDIR.5	1	SL.2	Downtown/ Waterfront >	Grass	Replace existing. Coordinate with NHDOT replacement
					Visitor Center (i) >		Locate 100 ft (right side) prior to intersection
		VDID		01.0	D /	0	1006
2	128	VDIR.6	1	SL.2	Downtown / Waterfront ^	Grass	Locate at least 100 ft prior to Albacore roadway entrance.
					Visitor Center (i) ^		Right side of Guardrail
					Albacore Park >		
2	129	VDIR.6	1	SL.2	Hislop Field ^	Grass	Locate at least 250 ft prior to Albacore roadway entrance.
					Spinnaker Point Center ^		10 ft prior to turning lane entrance
					Albacore Park <		Center Between 2 signs
3	130	VDIR.6	1	SL.2	Downtown/ Waterfront >	Grass	Locate 100 ft prior to Intersection
					Strawbery Banke Museum >		
2	131	VDIR.6	1	SL.2	Downtown ^	Grass	Replace Existing
					Strawbery Banke Museum ^		
					Visitor Center (i) >		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Oty.:	Sheet No.:	Message:	Surface:	Comments:
2	132	VDIR.4	1	SL.2	Albacore Park ^ Visitor Center (i) <	Grass	Locate at least 250 ft prior to Isle of Shoals driveway Replac eexisting
2	133	VDIR.5	1	SL.6	Beaches (1A) ^ Fort Constitution (1B) NEXT LEFT	Grass	Limited space Locate at least 250 ft prior to Wentworth Rd Shopping center Median
3	134	VDIR.5	1	SL.6	Beaches (1A) < Downtown/ Waterfront >	Grass	Locate at least 250 ft prior to Route 1A / Sagamore Ave
3	135	VDIR.6	1	SL.6	Wentworth- Coolidge House ^ Downtown/ Waterfront ^ Fort Constitution (1B) >	Grass	Locate 200 ft prior to Wentworth Rd. 15 ft prior to Utility Pole
3	200	VDIR.2	1	SL.3	Public Works < Trans. Center (International Pictogram) >	Grass	Locate 10 to 20 ft prior to turning lane prior to Middle Rd
3	201	VDIR.2	1	SL.3	Plains Park < Municipal Complex >	Grass	Locate at least 100 ft prior to Middle Rd 10 ft prior to utility pole
3	202	VDIR.1	1	SL.4	Municipal Complex (Up-Right Arrow)	Grass	Locate 50 ft prior to Middle Rd & South St split 10 ft after Picket Fence

SIGN MESSAGE SCHEDULE

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
3	203	VDIR.3	1	SL.4	Municipal Complex ^	Concrete	Locate at least 50 ft prior to Boss Ave
					Downtown <		Adjacent to turning lanes
					Indoor Pool (Up-Tail-Right arrow)		
		VDIDO	4	01.4	D	0	
3	204	VDIR.3	1	SL.4	Downtown ^	Grass	Locate 25 ft prior to turning lane
					Municipal Complex >		at least 10 feet prior to Tree. Remove existing wayfinding sign
					Wentworth- Coolidge House >		
3	205	VDIR.3	1	SL.4	Plains Park ^	Concrete	Adjacent to turning lane.
					Indoor Pool <		Narrow sidewalk
					Downtown >		
		VDID 01	4	01.4		0	L
3	206	VDIR.2L	1	SL.4	Indoor Pool ^	Grass	Locate at least 50 ft prior to Middle Rd
					Plains Park >		Adjacent to start of turning lane
							Grass strip between Path and Fence
							Left side Configuration
3	207	VDIR.1	1	SL.4	Indoor Pool <	Grass	Adjacent to turning lane
		VDID					
3	208	VDIR.3	1	SL.4	Downtown ^	Grass	Locate 25 ft prior to intersection.
					Municipal Complex ^	Min. 20 ft a	Min. 20 ft after Tree
					Indoor Pool >		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	209	VDIR.3	1	SL.4	Downtown ^ West End Theatre < Museum of New Art <	Grass	Between Tree and entry drive
2	210	VDIR.2	1	SL.4	PMAC Arts Center ^ Downtown ^	Pavement	Locate Adjacent to start of turning lane. Mount in Pavement Sidewalk.
2	211	VDIR.1L	1	SL.4	PMAC Arts Center NEXT RIGHT	Concrete	Shopping Center - Curbcuts prior to Intersection Locate 3 feet after Utility Pole - Align with Utility Pole
2	212	VDIR.3	1	SL.4	Museum of New Art ^ West End Theatre ^ PMAC Arts Center <	Brick	Locate at least 100 ft prior to intersection Locate adjacent to Gas Station 25 ft prior to Gas Station Exit
2	214	VDIR.3	1	SL.4	Downtown < Museum of New Art > West End Theatre >	Grass/Dirt	Locate adjacent to Billboard Prior to Underpass. No room after underpass

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	215	VDIR.3	1	SL.4	Municipal Complex ^	Grass	Locate 100 ft prior to intersection
					Downtown/ Waterfront ^		Locate 10 feet after mailboxx - City ROW
					Wentworth Coolidge House >		
2	216	VDIR.2	1	SL.4	Fort Constitution (1B) ^	Grass	Locate at least 100 ft prior to intersection
					Wentworth Coolidge House <		Remove existing
2	217	VDIR.3	1	SL.4	Downtown ^	Grass	Locate at least 50 ft prior to South St.
					Municipal Complex >		
					Strawbery Banke >		
2	218	VDIR.3	1	SL.4	Wentworth Coolidge House <	Grass	Locate at least 50 ft prior to Sagamore Ave
					Fort Constitution (1B) <		Grass strip
					Downtown >		
2	219	VDIR.3	1	SL.4	Wentworth Coolidge House ^	Grass	Locate at least 30 ft prior to South St.
			Fort Constitution (1B) ^		Fort Constitution (1B) ^		In grass strip between road and sidewalk
					Municipal Complex <		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	220	VDIR.3	1	SL.4	Municipal Complex ^	Grass	Locate at least 30 ft prior to Sagamore Ave
					Strawbery Banke ^		In grass strip between road and sidewalk
					Wentworth Coolidge House >		
2	221	VDIR.2	1	SL.2	Visitor Center (i) >	Grass	Locate at least 100 ft prior to Market St.
					Downtown/ Waterfront >		
2	222	VDIR.2L	1	SL.2	Downtown/ Waterfront >	Grass	Locate at least 25 ft prior to Maplewood Ave. Left side of road
					Strawbery Banke >		prior to Intersection. Left Configuration
3	223	VDIR.1	1	SL.3	Portsmouth Intl. Airport (International Pictogram) <	Grass	Locate at least 100 ft prior to New Hampshire
							Replace existing
3	224	VDIR.2	1	SL.3	Trans. Center (International Pictogram) >	Grass	Locate at least 50 ft prior to Grafton Rd. (Is this Tradeport property? Can this
					Pease Golf Course (International Pictogram) >		sign be installed?) Replace existing
							pg
3	225	VDIR.1	1	SL.1	Portsmouth Intl. Airport (International Pictogram) <	Grass	Locate at least 100 ft prior to Exeter St/ Corporate Dr. (Is this Tradeport property? Can this sign be installed?)
3	226	VDIR.2	1	SL.1	Downtown/ Waterfront <	Grass	Locate at least 100 ft prior to New Hampshire Ave.
					Trans. Center (International Pictogram) >		(Is this Tradeport property? Can this sign be installed?)
3	227	VDIR.1	1	SL.1	Portsmouth Intl. Airport (International Pictogram) >	Grass	Locate at least 50 ft prior to Exeter St/ Corporate Dr. (Is this Tradeport property? Can this

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
3	228	VDIR.1	1	SL.1	Downtown/ Waterfront >	Grass	Locate at least 50 ft prior to Pease Blvd. (Is this Tradeport property? Can this sign be installed?)
3	229	VDIR.1	1	SL.1	Portsmouth Intl. Airport (International Pictogram) <	Grass	Locate at least 100 ft prior to Arboretum Dr./ New Hampshire Ave. (Is this Tradeport property? Can this sign be installed?) Replace existing
2	230	VDIR.3	1	SL.15	Downtown ^ Strawbery Banke ^ Municipal Complex >	Brick	Locate at least 50 ft prior to Route 1A/ Miller Ave 8 ft prior to Building Steps
2	231	VDIR.1	1	SL.15	Downtown >	Grass	Locate at least 50 ft prior to Middle St.
2	232	VDIR.1	1	SL.15	Wentworth Coolidge House >	Brick	Locate at least 25 ft prior to Route 1A/ Miller Ave at least 10 ft after Utility Pole
2	233	VDIR.3	1	SL.12	Market Square ^ Strawbery Banke > Prescott Park >	Grass	Locate Grass 5 ft prior to Black Light pole prior to Court St.
2	234	VDIR.2	1	SL.12	Municipal Complex < Prescott Park <	Grass	Locate at least 50 ft prior to Court St. Between 2 Light Poles
2	235	VDIR.2	1	SL.12	Waterfront ^ Market Square >	Brick	Locate at least 50 ft prior to State St. 5 Ft prior to Light Pole

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	236	VDIR.3	1	SL.12	Municipal Complex ^	Brick	Locate at least 50 ft prior to State St.
					Strawbery Banke <		8 Ft prior to Light Pole
					Market Square <		
2	237	VDIR.3	1	SL.12	Waterfront ^	Brick	Locate
					Visitor Center (i) ^		Adjacent to start of turning lane 6 ft prior to Light Pole
					West End <		Just after Concrete Brick transition
2	238	VDIR.3	1	SL.12	West End ^	Brick	MUST locate at least 100 ft prior to
					Municipal Complex <		Maplewood Ave. There is 3 lanes of one-way traffic here.
					Visitor Center (i) >		Adjacent to start of turning lane
					, , , , , , , , , , , , , , , , , , ,		6ft prior to Tree Pit
2	239	VDIR.3	1	SL.12	Strawbery Banke^	Concrete	Locate Adjacent to Start of turning lane
					Municipal Complex ^		
					West End >		
2	240	VDIR.3	1	SL.12	Market	Concrete	Locate at least 25 ft prior to Bridge
					Square>		St.
					Strawbery Banke>		Adjacent to start of turning lane
					Prescott Park>		
2	241	VDIR.3	1	SL.12	Public	Concrete	Locate at least 10 ft prior to
-		-		- -	Parking (P) Up-Tail-Left Arrow)		Discover Portsmouth entry drive
					Visitor Center (i) (Up-Tail-Left Arrow)		
					Waterfront (Up-Tail-Left-Arrow)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Oty.:	Sheet No.:	Message:	Surface:	Comments:
2	242	VDIR.3	1	SL.12	Visitor Center (i) ^	Concrete	Locate at least 25 ft prior to Hanover St.
					Garage (P) >		Adjacnet to Start of Turning Lane
					Waterfront >		Do not locate in front of Building Entrance
2	243	VDIR.2	1	SL.12	Municipal Complex ^	Concrete	Locate at least 35 ft prior to Hanover St.
					Strawbery Banke ^		
2	244	VDIR.2	1	SL.12	Waterfront<	Concrete	Locate at least 100 ft prior to Hanover St.
					Garage (P) <		20 ft prior to start of turning lane
2	245	VDIR.3	1	SL.10	3S Artspace ^	Concrete	Locate Adjacent to start of turning lane
					Visitor Center (i) > Albacore Park >		
2	246	VDIR.2	1	SL.10	Strawbery Banke <	Concrete	Locate at least 20 ft prior to Start of turning lane
					Public Parking (P) <		
2	247	VDIR.3	1	SL.10	Downtown ^	Grass	Locate at least 15 ft prior to Deer St.
					Strawbery Banke ^		Replace-Locate in spot of existing Parking sign
					Visitor Center (i) <		
2	248	VDIR.1	1	SL.10	3S Artspace >	Grass	Locate at least 50 ft prior to Middle St.
2	249	VDIR.1	1	SL.10	3S Artspace <	Concrete	Locate at least 50 ft prior to Middle St.

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Oty.:	Sheet No.:	Message:	Surface:	Comments:
2	250	VDIR.3	1	SL.10	Isles of Shoals Ferry (International Pictogram) ^ Market Square ^ Strawbery Banke >	Grass	Locate adjacent to start of turning lane Locate in Grass Strip between road and sidewalk
2	251	VDIR.3	1	SL.10	Visitor Center (i) < Albacore Park < Isles of Shoals >	Grass	Locate at least 45 ft prior to Market St. 6ft prior to Light pole Locate in Grass Strip between road and sidewalk
2	252	VDIR.2	1	SI.10	Public Parking (P) > Strawbery Banke >	Concrete	Locate at least 75 ft prior to Deer St.
2	253	VDIR.3	1	SL.10	Market Square ^ Visitor Center (i) < Albacore Park <	Brick	Locate at least 50 ft prior to Russell St. Locate 6ft prior to Light Pole
2	254	VDIR.2	1	SL.11	Market Square ^ Hanover Garage (P) ^	Brick	Locate at least 35 ft prior to Deer St. Locate in Brick Strip
2	255	VDIR.2	1	SI.11	Isles of Shoals Ferry (International Pictogram) < Market Square >	Brick	Locate at least 50 ft prior to Market St,

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	256	VDIR.3	1	SL.11	Isles of Shoals Ferry (International Pictogram) ^ Visitor Center (i) ^ Public Parking (P) <	Pavement	Locate in Pavement 3 ft prior to utility pole. DIFFICULT LOCATION
2	257	VDIR.3	1	SL.11	Market Square ^ Waterfront (Up-Tail-Left Arrow) Hanover Garage (P) >	Brick	Locate at least 50 ft prior to Hanover St.
2	258	VDIR.2	1	SL.11	Waterfront (Up-Right Arrow) Market Square >	Brick	Locate at least 25 ft prior to Turning Lane - 6ft prior to Light pole In front of Parking Garage Pedestrian Exit.
2	259	VDIR.3	1	SL.11	Market Square < Hanover Garage (P) (Up-Right Arrow) Isles of Shoals Ferry (International Pictogram) >	Specialty	Recommend attachment to granite stone blocks; either core drill, or Hilti anchor attachment system. Locate on Bow St prior to Market St.
2	260	VDIR.2	1	SL.11	Market Square ^ Isles of Shoals Ferry (International Pictogram) >	Concrete	Locate on Harbor Place at least 25 ft prior to Bow St.
2	261	VDIR.3	1	SL.11	Market Square ^ Strawbery Banke ^ Isles of Shoals Ferry (International Pictogram) >	Grass	Locate on Scott Ave, at least 25 ft prior to where the roadways come together. Locate - Opposite side of Guardrail

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	262	VDIR.2	1	SL.11	Prescott Park > Peirce Island >	Brick	Locate at least 25 ft prior to Marcy St.
2	263	VDIR.2	1	SL.13	Market Square < Prescott Park (Up-Right-Arrow)	Brick	Locate adjacent to start of turning lane 6ft prior to Lamp post
2	264	VDIR.2	1	SL.14	Peirce Island < Strawbery Banke (Up-Tail-Right Arrow)	Grass	Locate at least 25 ft prior to Peirce Island Rd Locate in Grass on right of sidewalk
2	265	VDIR.2	1	SL.14	Prescott Park^ Peirce Island >	Grass	Very tough location. Probably best location is in planting bed behind fence. Must be at least 25 ft prior to Peirce Island Rd.
2	266	VDIR.3	1	SL.13	Music Hall (Up-Tail-Left-Arrow) Strawbery Banke < Hanover Garage (P) >	Brick	Locate at least 25 ft prior to Fleet St.
2	267	VDIR.1	1	SL.13	Strawbery Banke ^	Concrete	Locate at least 25 ft prior to State St. /Route 1 6 ft Prior to Canopy
2	268	VDIR.1	1	SL.13	Market Square (Up-Tail-Left Arrow)	Brick	Locate just after Fleet St, on right side of State St. There are 3 lanes of one-way traffic, sign is necessary to set up left hand turn. Will help relieve congestion at Pleasant St crossing. Locate Adjacent to Turning lane between 2 trees

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Oty.:	Sheet No.:	Message:	Surface:	Comments:
2	269	VDIR.3	1	SL.13	Prescott Park ^	Brick	Locate at least 100 ft prior to Pleasant St.
					Market Square <		Adjacent to Start of Turning Lane
					Strawbery Banke >		4-6ft Prior to tree
2	270	VDIR.1	1	SL.13	Strawbery Banke <	Concrete	Locate at least 25 ft prior to Court St.
							Locate on Property line After Stone Pavers in Concrete
2	271	VDIR.2	1	SL.13	Market Square <	Brick	Locate at least 100 ft prior to Pleasant St.
					Strawbery Banke >		
2	272	VDIR.2	1	SL.13	Prescott Park ^	Brick	Locate at least 25 ft prior to Pleasant St.
					Municial Complex >		5 ft prior to Light pole
2	273	VDIR.2	1	SL.13	Market Square ^	Brick	Locate at least 25 ft prior to Court St.
					Prescott Park >		
2	274	VDIR.3	1	SL.13	Strawbery Banke <	Brick	Locate at least 25 ft prior to Pleasant St.
					Municipal Complex <		
					Market Square >		
2	275	VDIR.3	1	SL.13	Strawbery	Brick	Locate after bank driveway, and at
					Banke ^ District Court (Up-Tail-Right Arrow)		least 50 ft prior to Junkins Ave
					City Hall (Up-Tail-Right Arrow)		
					,(-pg)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	276	VDIR.3	1	SL.13	City Hall ^	Grass	Locate at least 50 ft prior to Parrott Ave
					District Court >		Right side of Sidewalk in Grass
					Library >		inginous or organization in oraco
2	277	VDIR.2	1	SL.13	Downtown <	Grass	Locate at least 50 ft prior to Junkins
					City Hall >		Ave
2	278	VDIR.3	1	SL.13	Downtown ^	Grass	Locate at least 100 ft prior to Parrott
					District Court <		Ave
					Library <		
2	279	VDIR.2	1	SL.13	Downtown <	Grass	Locate at least 50 ft prior to
					Strawbery		Pleasant St.
					Banke >		6 ft prior to utility pole
2	280	VDIR.2	1	SL.13	Strawbery Banke <	Brick	Locate at least 50 ft prior to Hancock St.
					Prescott Park <		
2	281	VDIR.2	1	SL.13	Downtown ^	Brick	Locate at least 10 ft prior to
					Strawbery		Hancock St.
					Banke >		After Driveway
2	282	VDIR.2	1	SL.14	Municipal Complex <	Grass	Locate on Pleasant Street Facing Marcy
					Downtown >		Across intersection
							Grass on right side of Sidewalk
2	283	VDIR.3	1	SL.14	Strawbery	Grass	Locate in island at split of Pleasant
_	200	אחוטא.	א.חוטע l	В	Banke (Up-Left Arrow)		St and South St. There is no room to install sign along New Castle Ave.
					Downtown (Up-Left Arrow)		-
					Prescott Park (Up-Right Arrow)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com Project: City of Portsmouth Wayfinding and Signage Program

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	284	VDIR.1	1	SL.17	Municipal Complex >	Grass	Locate at least 50 ft prior to South St.
							Right side of Guardrail
2	285	VDIR.2	1	SL.17	Strawbery Banke <	Brick	Locate at least 50 ft prior to Y split
					Prescott Park <		
2	286	VDIR.3	1	SL.17	Strawbery Banke ^	Concrete	Locate adjacent to South St. past Salter street
					Prescott Park ^		
					Municipal Complex <		
2	287	VDIR.2	1	SL.16	Wentworth Coolidge House ^	Grass	Locate at least 50 ft prior to Junkins Ave
					Municipal Complex >		
2	288	VDIR.2	1	SL.16	Strawbery Banke ^	Grass	Locate adjacent to Junkins Ave. Remove existing sign.
					Municipal		Limited space
					Complex <		Locate 3 ft in front of Utility Pole
2	289	VDIR.3	1	SL.16	Strawbery Banke <	Grass	Locate at least 50 ft prior to Middle St.
					Prescott Park<		
					Wentworth Coolidge House >		

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
2	290	VDIR.2	1	SL.16	District Court ^ City Hall (Up-Tail-Right Arrow)	Grass	Locate Across Lincoln Ave after City Hall employee parking lot.
2	291	VDIR.1	1	SL.16	City Hall <	Grass	Locate at least 50 ft prior to driveway.
							Locate in grass right of Sidewalk
2	292	VDIR.1	1	SL.16	City Hall ^	Grass	Locate at least 50 ft prior to exit driveway.
							Locate in grass right of Sidewalk
2	293	VDIR.2	1	SL.16	District Court ^	Grass	Locate at least 100 ft prior to park driveway
					Library ^		Locate in grass right of Sidewalk prior to guardrail
2	294	VDIR.1	1	SL.16	City Hall ^	Concrete	Locate at least 50 ft prior to park driveway On Bridge Special Hilti Anchors - Spread footer may be required
1	500	PARK.3	1	SL.16	Side A: City Hall Lower Lot Employee Parking (P) Public Parking Weekends Only Side B: City Hall Lower Lot Employee Parking (P) Public Parking Weekends Only	Grass	Perpendicular to Junkins Ave. Locate at least 25 ft from driveway entrance.

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	501	PARK.3	1	SL.16	Side A: City Hall Upper Lot Public Parking (P) No Overnight Parking Vehicles Will Be Towed Side B: City Hall Upper Lot Public Parking (P) No Overnight Parking Vehicles Will Be Towed	Grass	Locate in Landscaped Bumpout adjacent to Lampost
1	502	PARK.3	1	SL.16	Side A: South Mill Pond Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: South Mill Pond Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Perpendicular to Junkins Ave. Locate in island between drive entrance and exit lanes.
1	503	PARK.3	1	SL.13	Side A: Parrott Ave Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Parrott Ave Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Perpendicular to Parrott Ave. Locate on west side of drive entry/exit. Remove Bollard

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	504	PARK.3	1	SL.13	Side A: Parrott Ave Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Parrott Ave Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Perpendicular to Pleasant St. Locate on east side of drive entry/exit. Remove/replace existing sign
1	505	PARK.3	1	SL.13	Side A: Court St. Parking Area (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Court St. Parking Area (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Perpendicular to Maplewood Ave. Locate in landscaping Gravel
1	506	PARK.3	1	SL.12	Side A: Bridge St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Bridge St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Recommend 2 ID signs for this parking lot (506 and 508). Perpendicular to Islington St. Locate at least 25 ft just west of Maplewood Ave.

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com Project: City of Portsmouth Wayfinding and Signage Program

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	508	PARK.3	1	SL.12	Side A: Bridge St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Bridge St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Recommend 2 ID signs for this parking lot (506 and 508). Perpendicular to Hanover St. Locate at least 25 ft just west of Maplewood Ave. Locate in Gravel.
1	509	PARK.3	1	SL.12	Side A: Worth Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Worth Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Pavement	Perpendicular to Maplewood Ave. Locate centered between drive entry/exit. No Place to Locate sign. All Paved surface area, sign will get damaged/hit without Curbing and landscaping around this sign is recommended for this location.
1	510	PARK.3	1	SL.11	Side A: Memorial Bridge Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Memorial Bridge Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Perpendicular to Maplewood Ave. Locate centered between drive entry/exit. Try to align with 506 across street. Curbing and landscaping around this sign is recommended for this location.

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	511	PARK.3	1	SL.2	Side A: Market St. Church Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Market St. Church Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Locate on Perpendicular to Market St at Church Entry. Drainage area - locate close to road.
1	512	PARK.3	1	SL.15	Side A: Masonic Temple Lot (P) Public Parking Weekends Only Side B: NONE	Grass	Locate against fence Parallel to Miller Ave Adjacent to Entry Single Sided Message
1	513	PARK.3	1		Side A: Rock St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Rock St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed	Grass	Locate in Grass at entry. on Rock Street

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	514	PARK.3	1	SL.10	Side A: Vaughan St. Lot (P) Public Parking No Overnight Parking Vehicles Will Be Towed Side B: Vaughan St. Lot (P) Public Parking No Overnight Parking	Grass	Locate at entrance Perpendicular to Vaughan St.
					Vehicles Will Be Towed		
1	600	PARK.1	1	SL.15	(P) ^	Utility Pole	Mount to existing utility pole SS straps
1	601	PARK.1	1	SL.12	(P) ^	Utility Pole	Mount to existing utility pole SS straps
1	602	PARK.1	1	SL.12	(P) ^	Utility Pole	Mount to existing utility pole Remove existing signs
1	603	PARK.1	1	SL.12	(P) <	Utility Pole	SS straps Mount to existing utility pole SS straps
1	604	PARK.1	1	SL.12	(P) <	Utility Pole	Mount to existing utility pole SS straps
1	605	PARK.1	1	SL.12	(P) >	Lamp Post	Mount to existing Black Lamp Post Black Straps

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	606	PARK.1	1	SL.12	(P) <	Lamp Post	Mount to Cobra head Light Pole SS straps
1	607	PARK.1	1	SL.12	(P) < ^	Lamp Post	Mount to Cobra head Light Pole SS straps
1	608	PARK.1	1	SL.12	(P) >	Lamp Post	Mount to Cobra head Light Pole Replace existing SS straps
1	609	PARK.1	1	SL.12	(P) ^	Lamp Post	Mount to Cobra head Light Pole SS straps
1	610	PARK.1	1	SL.10	(P) ^	Lamp Post	Mount to Cobra head Light Pole SS straps
1	611	PARK.1	1	SL.10	(P) >	Lamp Post	Mount to Cobra head Light Pole SS straps
1	612	PARK.1	1	SL.10	(P) ^	Lamp Post	Mount to Cobra head Light Pole SS straps
1	613	PARK.1	1	SL.10	(P) ^	Lamp Post	Mount to Cobra head Light Pole SS straps
1	614	PARK.1	1	SL.11	(P) (Up-Right Arrow)	Utility Pole	Mount to existing utility pole SS straps

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	615	PARK.1	1	SL.11	(P) (Up-Left Arrow) (Up-Right Arrow)	Utility Pole	Mount to existing utility pole
							Replace existing
							SS straps
1	616	PARK.1	1	SL.11	(P) ^	Utility Pole	Mount to existing utility pole
							SS straps
1	617	PARK.1	1	SL.11	(P) ^	Utility Pole	Mount to existing utility pole
						·	Replace Existing
							SS straps
1	618	PARK.1	1	SL.11	(P) ^	Utility Pole	Mount to existing utility pole
'	010	1 Aux.1	•	OL.11	(1)	ounty I old	SS straps
ı	000	PARK.1	1	SL.11	(P) ^	Utility Pole	Mount to existing utility note
1	620	PANK.I	1	3L.11	(r) ··	Othlity Pole	Mount to existing utility pole SS straps
							55 straps
1	621	PARK.1	1	SL.13	(P) ^	Utility Pole	Mount to existing utility pole
							SS straps
1	622	PARK.1	1	SL.13	(P) ^	Utility Pole	Mount to existing utility pole
							SS straps
1	623	PARK.1	1	SL.13	(P) ^	Utility Pole	Mount to existing utility pole
							Replace Existing SS straps
							•
1	624	PARK.1	1	SL.13	(P) <^	Utility Pole	Mount to existing utility pole
							SS straps
1	625	PARK.1	1	SL.13	(P) <^	Lamp Post	Mount to existing Black Lamp Post
							Black straps

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	626	PARK.1	1	SL.13	(P) <^	Utility Pole	Mount to existing utility pole
							Left side of Street
							SS straps
1	627	PARK.1	1	SL.13	(P) ^	Utility Pole	Mount to existing utility pole
							SS straps
1	628	PARK.1	1	SL.13	(P) ^	Utility Pole	Mount to existing utility pole
·	020					,	SS straps
		DARK 1	1	CL 10	(D) A	Heilie - Dala	
1	629	PARK.1	1	SL.13	(P) ^	Utility Pole	Mount to existing utility pole
							SS straps
1	630	PARK.1	1	SL.13	(P) <	Utility Pole	Mount to existing utility pole
							SS straps
4	700	PED.1	1	SL.26	Side A: District Court ^	Grass	Sign intended to be located next to pedestrian paved pathway, which
					Strawbery Banke Museum ^		leads West to Library.
					Downtown ^		Alternate Name for GOVT District. South Mill Pond
					Market Square ^		
					Music Hall ^		
					Library <		
					Connie Bean Center<		
					Leary Field<		
					(Government District)		
					Side B: City Hall (Up-Left Arrow)		
					Police (Up-Left Arrow)		
					Library >		
					Connie Bean Center>		
					Leary Field>		
					(Government District)		

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Oty.:	Sheet No.:	Message:	Surface:	Comments:
4	701	PED.1	1	SL.23	Side A: Strawbery Banke Museum ^	Grass	Suggested concrete sidewalk should be installed in this location,
					Downtown ^		along with a crosswalk over Parrott Ave. Heavy traffic and pedestrian area here.
					Market Square ^		Alternate Name for GOVT District.
					Music Hall ^		South Mill Pond
					District Court <		
					Library <		
					Connie Bean Center<		
					Leary Field<		
					(Government District)		
					Side B: South Mill Pond Lot (P) ^		
					City Hall ^		
					Police Station ^		
					District Court >		
					Library >		
					Connie Bean Center >		
					Leary Field >		
					(Government District)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:	
4	702	PED.1	1	SL.23	Side A: Strawbery Banke Museum <	Grass	NE corner of Pleasant and Hancock.	
					Prescott Park <		Alternate Name for GOVT District.	
					Peirce Island <		South Mill Pond	
					Players Ring Theatre<			
					(Governmant District)			
					Side B: Parrott Ave Lot (P) ^			
					Downtown ^			
						Strawbery Banke Museum >		
					Prescott Park >			
						Peirce Island >		
					Players Ring Theatre>			
4	703	Market Square ^ Hanover Garage (P) ^ Music Hall ^ Waterfront Decks ^ Memorial Bridge Lot (P) ^ Repertory Theatre ^ Prescott Park ^ (Downtown) Side B: Strawbery Banke Museum	PED.1 1 SL.23	SL.23	Side A: Market Square ^	Grass	In grass area between Bank entrance drive and Parrott Ave Parking Lot.	
					Hanover Garage (P) ^			
						Music Hall ^		
					Waterfront Decks ^			
					Memorial Bridge Lot (P) ^			
				Repertory Theatre ^	Repertory Theatre ^			
			Prescot	Prescott Park ^				
			(Downtown)					
			Side B: Strawbery Banke Museum ^ District Court (up right arrow)		Side B: Strawbery Banke Museum ^			
				District Court (up right arrow)				
					Library (up right arrow)			
					South Mill Pond Lot (P) (up right arrow)			
				City Hall (up right arrow)				
					(Downtown)			

SIGN MESSAGE SCHEDULE

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	704	PED.2	1	SL.22	Side A:	Brick	SW corner of State and Fleet St.
					Market Square ^		
					Waterfront Decks^		
					Strawbery Banke Museum ^		
					Memorial Bridge Lot (P) ^		
					Prescott Park ^		
					Music Hall <		
					Hanover Garage (P) <		
					(Downtown)		
					Side B:		
					Discover Portsmouth ^		
					Music Hall >		
					Music Hall Loft >		
					Hanover Garage (P) >		
					Hotels>		
					(Downtown)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	705	PED.1	1	SL.23	Side A: Market Square ^	Brick	SW corner of Pleasant and Court.
					Hanover Garage (P) ^		
					Discover Portsmouth (i) ^		
					Music Hall ^		
					Waterfront Decks ^		
					Memorial Bridge Lot (P) ^		
					Repertory Theatre ^		
					Prescott Park >		
					(Downtown)		
					Side B: Parrott Ave Lot (P) ^		
					Strawbery Banke Museum ^		
					District Court ^		
					Library ^		
					South Mill Pond Lot (P) ^		
					City Hall ^		
					Prescott Park <		
					(Downtown)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	707	PED.1	1	SL.23	Side A: Memorial Bridge Lot (P) ^	Brick	NW corner of State and Penhallow.
					Prescott Park ^		Is this to far to walk to Pierce Island
					Waterfront ^		
					Repertory Theatre ^		
					Gundalow Company ^		
					Peirce Island ^		
					Post Office <		
					Waterfront Decks <		
					Harbor Cruises <		
					(Waterfront)		
					Side B: Market Square ^		
					Hanover Garage (P) ^		
					Parrott Ave Lot (P) ^		
					District Court ^		
					Music Hall ^		
					Post Office >		
					Waterfront Decks >		
					Harbor Cruises >		
					(Waterfront)		

SIGN MESSAGE SCHEDULE

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	708	PED.1	1	SL.21	Side A:	Brick	SW corner of Daniel and Penhallow
					Market Square ^		St.
					Hanover Garage (P) ^		
					Music Hall ^		
					Discover Portsmouth (i) ^		
					Parrott Ave Lot (P) <		
					Strawbery Banke Museum <		
					Waterfront Decks>		
					Harbor Cruises >		
					(Downtown)		
					Side B:		
					Repertory Theatre ^		
					Memorial Bridge Lot (P) ^		
				Prescott Park ^			
					Gundalow Company ^		
					Strawbery Banke Museum ^		
					Post Office <		
					Waterfront Decks<		
					Harbor Cruises <		
					(Downtown)		

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:			
4	709	PED.1	1	SL.21	Side A: Prescott Park <	Brick	In canoe between State and Dutton Ave.			
					Gundalow Company <		City to verify location. Intersection			
					Peirce Island <		has heavy Vehiculer Traffic - Alternate at Memorial Bridge			
					Four Tree Island <		Parking Lot.			
					Strawbery Banke Museum <					
					Market Square >					
					Parrott Ave Lot (P) >					
							(Waterfront)	(Waterfront)		
					Side B: Memorial Bridge Lot (P) ^					
					Repertory Theatre ^					
					Waterfornt Decks ^					
					Market Square <					
					Parrott Ave Lot (P) <					
					Hanover Garage (P) <					
		Music Hal	Music Hall<							
					(Waterfront)					

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	710	PED.1	1	SL.21	Side A: Memorial Bridge Lot (P) ^	Grass	SW corner of State and Marcy St.
					Repertory Theatre ^		
					Waterfornt Decks ^		
					Market Square ^		
					Gundalow Company <		
					Peirce Island <		
					Four Tree Island <		
					Strawbery Banke Museum <		
					(Waterfront)		
					Side B: Prescott Park >		
					Gundalow Company >		
					Players Ring Theatre>		
					Peirce Island >		
					Four Tree Island >		
					Strawbery Banke Museum >		
					(Waterfront)		

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	711	PED.1	1	SL.24	Side A: Peirce Island <	Grass	NE corner of Marcy and Peirce Island Rd
					Four Tree Island <		
					Strawbery Banke Museum >		
					(Waterfront)		
					Side B: Prescott Park ^		
					Gundalow Company ^		
					Memorial Bridge Lot (P)^		
					Repertory Theatre ^		
					Waterfront Decks ^		
					Market Square ^		
					Players Ring Theatre ^		
					Strawbery Banke Museum <		
					(Waterfront)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	712	PED.1	1	SL.21	Side A: Repertory Theatre <	Brick	NW corner of Bow St and Daniel St.
					Waterfront Decks <		
					Harbor Cruises <		
					Prescott Park >		
			Gundalow Company >				
					Peirce Island >		
					Strawbery Banke Museum >		
					(Waterfront)		
		ſ	Side B: Post Office ^				
					Market Square ^		
					Hanover Garage (P) ^		
					Prescott Park <		
					Strawbery Banke Museum <		
					Repertory Theatre >		
					Waterfront Decks >		
					(Waterfront)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	713	PED.1	1	SL.21	Side A: Post Office ^	Concrete	SW corner of Memorial Bridge Lot entrance and Daniel St.
					Market Square ^		
					Hanover Garage (P) ^		
					Prescott Park <		
					Peirce Island <		
					Strawbery Banke Museum <		
					Repertory Theatre >		
					Waterfront Decks >		
					(Waterfront)		
					Side B: Repertory Theatre <		
					Waterfront Decks <		
					Prescott Park >		
					Gundalow Company >		
					Peirce Island >		
					Strawbery Banke Museum >		
					(Waterfront)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	714	PED.1	1	SL.22	Side A: Music Hall Loft ^	Concrete	NE corner of Maplewood and Congress
					Music Hall ^		
					Hanover Garage (P) ^		
					Market Square ^		
					Strawbery Banke Museum ^		
					Waterfront Decks ^		
					Hotels ^		
					Prescott Park ^		
					Side B:		
					Discover Portsmouth (i)^		
					Bridge Street Lot (P) ^		
					West End ^		
					Worth Lot (P) >		
4	716	PED.1	1	SL.22	Side A: West End ^	Grass	SW corner of Maplewood and Congress
					Discover Portsmouth (i)<		Add destinations to Side A?
					Bridge Street Lot (P) >		
					(Downtown)		
					Side B: Music Hall ^		
					Music Hall Loft ^		
					Hanover Garage (P) ^		
					Market Square ^		
					Strawbery Banke Museum ^		
					Waterfront Decks^		
					Repertory Theatre ^		
					Prescott Park ^		
					(Downtown)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
ļ	718	PED.1	1	SL.22	Side A: Bridge Street Lot (P) ^	Grass	NE corner of Maplewood and Hanover.
					Worth Lot (P) ^		
		Discover Portsmouth Ctr (i) ^					
					Music Hall ^		
					Music Hall Loft ^		
					West End ^		
					Market Square<		
					Hotels<		
					(Downtown)		
					SIde B: Market Square>		
					Hanover Garage (P) >		
					Harbor Cruises >		
					Waterfront Decks>		
					Hotels>		
					(Downtown)		

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	720	PED.1	1	SL.20	Side A: Worth Lot (P) ^	Concrete	SW corner of Hanover and Vaughan Mall walkway.
					Bridge Street Lot (P) ^		Add Distance to Strawbery Banke
					Discover Portsmouth Ctr (i) ^		Museum?
					West End ^		
					Music Hall <		
					Music Hall Loft <		
					Market Square <		
					(Downtown)		
					Side B: Hanover Garage (P) ^		
					Harbor Cruises ^		
					Waterfront Decks^		
					Music Hall >		
					Music Hall Loft >		
					Market Square >		
					Discover Portsmouth Ctr (i) >		
					Strawbery Banke Museum >		
					(Downtown)		

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	721	PED.1	1	SL.20	Side A: Harbor Cruises ^	Concrete	NW corner of Hanover and Portwalk Pl.
					Waterfront Decks^		Add Distance to Strawbery Banke Museum, Prescott Park?
					Music Hall >		wuseum, rrescou r ark:
		Music Hall Loft > Market Square >					
				Market Square >			
					Discover Portsmouth Ctr (i) >		
					Strawbery Banke Museum >		
		Prescott Park>	Prescott Park>				
					Side B: Worth Lot (P) ^		
				Bridge Street Lot (P) ^			
					Discover Portsmouth Ctr (i) ^		
					West End ^		
					Music Hall <		
					Music Hall Loft <		
					Market Square <		

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	723	PED.1	1	SL.21	Side A: Repertory Theatre ^	Brick	Be very careful with this location. Do NOT block any restaurant
			Memorial	Memorial Bridge Lot (P) ^		entrances (because of food truck deliveries too).	
					Prescott Park ^		Locate on N side of Bow st across
					Gundalow Company ^		from Chapel St.
					Strawbery Banke Museum >		
				Post Office >			
					(Waterfront)		
					Side B: Harbor Cruises ^		
					Hanover Garage (P) ^		
					Market Square ^		
					Strawbery Banke Museum <		
					Post Office <		
					Hotels^		
					(Waterfront)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	724	PED.1	1	SL.20	Side A: Discover Portsmouth (i) <	Brick	S side of Deer St, prior to pedestrian walkway
					Bridge Street Lot (P) <		
					Worth Lot (P) <		
					West End <		
					Hanover Garage (P) <		
					Market Square <		
					Music Hall <		
					Music Hall Loft <		
					(Downtown)		
					Side B: Harbor Cruises ^		
					Waterfront Decks^		
					Repertory Theatre ^		
					Isles of Shoals Ferry ^		
					Hanover Garage (P) >		
					Market Square >		
					(Downtown)		
4	725	PED.1	1	SL.20	Side A: Discover Portsmouth (i) ^	Brick	
					West End ^		
					Music Hall ^		
					Music Hall Loft ^		
					Market Square ^		
					Side B: Harbor Cruises ^		
					Waterfront Decks^		
					Repertory Theatre ^		
					Hanover Garage (P) ^		
					Market Square ^		

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:			
4	726	PED.1	1	SL.21	Side A: Memorial Bridge Lot (P) ^	Brick	In front of The Rep is a brick bump out, next to a No Parking lane. The			
					Prescott Park ^		sign is intended to go in this location.			
						Gundalow Company ^				
					Peirce Island ^					
					Strawbery Banke Museum ^					
					Market Square ^					
					Repertory Theatre <					
								(Waterfront)		
			Side B: Waterfront Decks^							
					Harbor Cruises ^					
					Hanover Garage (P) ^					
			Repertory Theatre >	Repertory Theatre >						
						(Waterfront)				
4	800	PED.2	1	SL.23	Parrott Ave Lot (P) ^	LAMP POST	Existing Light Pole NE corner of Court St and Pleasant			
					Strawbery Banke Museum ^		St			
					District Court ^		Mount to existing Black Lamp Post			
					South Mill Pond Lot (P) ^		Black straps			
					Waterfront <					
			Pres	Prescott Park <						
					MAP					

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com Project: City of Portsmouth Wayfinding and Signage Program

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:		
4	802	PED.2	1	SL.23	Market Square ^	LAMP POST	Existing Light Pole		
					Hanover Garage (P) ^		NW corner of State St and Pleasant St		
					Discover Portsmouth (i) ^		Mount to existing Black Lamp Post		
					Music Hall ^		Black straps		
					Waterfront Decks^				
					Memorial Bridge Lot (P) >				
					Repertory Theatre >				
					Prescott Park >				
					MAP				
4	803	03 PED.2	03 PED.2	3 PED.2	PED.2 1 SL.23	SL.23	Parrott Ave Lot (P) >	LAMP POST	Existing Light Pole
								02.20	Strawbery Banke Museum >
					South Mill Pond Lot (P) >		Mount to existing Black Lamp Post		
					Waterfront Parks ^		Black straps		
					Prescott Park ^		·		
					MAP				
4	804	304 PED.2 1	904 PED.2 1 SL.23	PED.2 1 SL.23 LARGE MAP GRAPHIC	LAMP POST	Existing Light Pole SW corner of State St and Penhallow St			
							Mount to existing Black Lamp Post		
							Black straps		
							No Messaging		

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street Suite 208 West Chester, PA 19380 484.266.0648 www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Black straps

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:		
4	805	PED.2	1	SL.21	Memorial Bridge Lot (P) ^	LAMP POST	Existing Light Pole NW corner of State and Chapel St.		
					Prescott Park ^				
					Repertory Theatre ^		Mount to existing Black Lamp Post		
					Gundalow Company ^		Black straps		
		Peirce Island ^	Peirce Island ^						
					Waterfront Decks<				
					Harbor Cruises <				
					Strawbery Banke Museum >				
					MAP				
4	806	806 PED.2	PED.2	PED.2	1	SL.21	Post Office ^	LAMP POST	Existing Light Pole
					Market Square ^ Hanover Garage (P) ^		SE corner of State and Chapel St.		
							Mount to existing Black Lamp Post		
						Music Hall ^		Black straps	
					Parrott Ave Lot (P) ^				
					Waterfront Decks>				
					Harbor Cruises >				
					Strawbery Banke Museum <				
					MAP				
					MAT				
4	807	PED.2	1	SL.21	LARGE MAP GRAPHIC	LAMP POST	Existing Light Pole SW corner of pedestrian corner of Harbour PI and Dutton Ave.		
							Mount to existing Black Lamp Post		

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street Suite 208 West Chester, PA 19380 484.266.0648 www.merjedesign.com

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:			
4	810	PED.2	1	SL.21	Harbor Cruises <	LAMP POST	NW corner of Market St and Hanover.			
					Market Square >					
					Strawbery Banke Museum >		Mount to existing Black Lamp Post			
					Prescott Park >		Black straps			
					Music Hall >					
					Discover Portsmouth Ctr (i) >					
					Waterfront Decks >					
					Repertory Theatre >					
					MAP					
4	812	PED.2	1	SL.21	Hanover Garage (P) > Public Restrooms (R) > Harbour Cruises > Waterfront Decks >	LAMP POST	Existing Light Pole NE corner of Daniel and Market St. Mount to existing Black Lamp Post Black straps			
					Music Hall ^					
					Discover Portsmouth (i) ^					
					Strawbery Banke Museum <					
					Prescott Park <					
					MAP					
4	813	PED.2	1	SL.21	Strawbery Banke Museum ^ Hanover Garage (P) >	LAMP POST	Existing Light Pole NW corner of Market and Congress St.			
					Public Restrooms (R) >		Mount to existing Black Lamp Post			
					Music Hall >		Black straps			
		Music Hall > Discover Portsmouth (i) > Post Office <		•						
									Memorial Bridge Lot (P) <	

Prescott Park <

MAP

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:	
4	815	PED.2	1	SL.21	Post Office ^	LAMP POST	Existing Light Pole	
					Repertory Theatre ^		NW corner of Congress and Market St	
					Prescott Park ^		Mount to existing Black Lamp Post	
					Waterfront Decks<		Black straps	
					Hanover Garage (P) <			
		Public Restrooms (R) <						
					Parrott Ave Lot (P) >			
					Strawbery Banke Museum >			
					MAP			
4	818	18 PED.2	PED.2 1	PED.2 1 SL.23 Waterfront Decks^	Waterfront Decks^	LAMP POST	Existing Light Pole	
						Harbor Cruises ^		SW corner of Congress and Market St.
					Hanover Garage (P) <		Mount to existing Black Lamp Post	
						Music Hall <		Black straps
					Discover Portsmouth (i) <			
							Memorial Bridge Lot (P) >	
					Prescott Park >			
					Strawbery Banke Museum >			
					MAP			
4	819	PED.2	1	SL.23	Music Hall <	LAMP POST	Existing Light Pole	
					Music Hall Loft <		NE corner of Congress and Fleet St.	
					Discover Portsmouth (i) <		Mount to existing Black Lamp Post	
					West End <		Black straps	
					Prescott Park >			
					Strawbery Banke Museum >			
				Information Kiosk (I) >				
					MAP			

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:	
4	822	PED.2	1	SL.23	Market Square >	LAMP POST	Existing Light Pole	
					Strawbery Banke Museum >		SW corner of Congress and Fleet St.	
					Waterfront Decks>		Mount to existing Black Lamp Post	
					Repertory Theatre >		Black straps	
						Prescott Park >		
					Hanover Garage (P) ^			
					Public Restrooms (R) ^			
					Discover Portsmouth (I) <			
					MAP			
4	823	PED.2	1	SL.23	Music Hall Loft ^	LAMP POST	Existing Light Pole	
4	023	23 FED.2	PEU.2 I	PED.2 1 SL.23	OL.20	Discover Portsmouth (i)>	LAIVIT PUST	NE corner of Congress St and Vaughan Mall walkway.
							West End >	
					Music Hall >		Mount to existing Black Lamp Post	
					Market Square <		Black straps	
					Prescott Park <		Diack straps	
					Strawbery Banke<			
					Waterfront Decks <			
					MAP			
					WAT			
4	826	PED.2	1	SL.23	Hanover Garage (P) <	LAMP POST	Existing Light Pole SW corner of Congress and	
					Public Restrooms (R) <		Chestnut St.	
					Market Square ^		Add Distances	
					Strawbery Banke Museum ^		Mount to existing Black Lamp Post	
					Waterfront Decks^		Black straps	
					Repertory Theatre ^			
					Prescott Park ^			
					Music Hall >			
					MAP			

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com Project: City of Portsmouth Wayfinding and Signage Program

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	827	PED.2	1	SL.22	Discover Portsmouth Ctr (i) ^ Music Hall ^ Music Hall Loft ^ Market Square ^ Prescott Park > Strawbery Banke Museum > MAP	LAMP POST	Existing Light Pole SE corner of Middle and State St. Mount to existing Black Lamp Post Black straps
4	828	PED.2	1	SL.22	Discover Portsmouth Ctr (i) < Music Hall < Market Square < Parrott Ave Lot (P) ^ Distruct Court ^ Prescott Park ^ Strawbery Banke Museum ^ MAP	LAMP POST	Existing Light Pole SE corner of Middle and Court St. Add Distances Mount to existing Black Lamp Post Black straps
4	829	PED.2	1	SL.23	Market Square ^ Music Hall ^ Music Hall Loft ^ Hanover Garage (P) ^ Waterfront Decks> Strawbery Banke Museum > Prescott Park > Discover Portsmouth (I) <	LAMP POST	Existing Light Pole SW corner of Court St and the Fire Department parking lot. Mount to existing Black Lamp Post Black straps
4	830	PED.2	1	SL.22	FULL MAP GRAPHIC	LAMP POST	Existing Light Pole Maplewood and Congress Mount to existing Black Lamp Post Black straps

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	833	PED.2	1	SL.20	FULL MAP GRAPHIC	LAMP POST	Existing Light Pole NE corner of Hanover and Portwalk Pl.
							Mount to existing Black Lamp Post
							Black straps
4	835	PED.2	1	SL.20	Side A: Waterfront Decks^	LAMP POST	Existing Light Pole SE corner of Hanover and Fleet St.
					Harbor Cruises ^		Add Distances
					Repertory Theatre ^		Mount to existing Black Lamp Post
					Prescott Park ^		Black straps
					Public Restrooms (R) ^		
					Market Square >		
					Strawbery Banke Museum >		
					(Downtown)		
					Side B: Music Hall ^		
					Music Hall Loft ^		
					Discover Portsmouth Ctr (i) ^		
					Bridge Street Lot (P) ^		
					Worth Lot (P) ^		
					Market Square <		
					Strawbery Banke Museum <		
					(Downtown)		

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:		
4	836	PED.2	1	SL.21	Waterfront Decks<	LAMP POST	Existing Light Pole NW corner of Hanover and High St.		
					Isles of Shoals Ferry <		Mount to existing Black Lamp Post		
					Harbor Cruises <		Black straps		
					Market Square <		Add Distances		
					Strawbery Banke Museum <		, tad Biotaliooo		
						Prescott Park <			
					DIscover Portsmouth (i) >				
					Music Hall >				
					MAP				
4	007	DED 2	1	SL.21	DIscover Portsmouth (i) <	LAMP POST	Existing Light Pole		
4	837	/ FED.Z	37 PED.2	PED.Z	'	3L.21	Music Hall <	LAWITTOST	S side of Hanover St, in front of the Bus Stop shelter.
						Waterfront Decks>		Mount to existing Black Lamp Post	
					Isles of Shoals Ferry > Harbor Cruises >		Black straps Add Distances		
							Add distances		
					Market Square >				
					Strawbery Banke Museum >				
					Repertory Theatre >				
					Prescott Park >				
					MAP				
4	839	PED.2	1	SL.21	Market Square ^	LAMP POST	Existing Light Pole		
					Information Kiosk ^		SW corner of Market and Haven Ct.		
					Music Hall ^		Mount to existing Black Lamp Post		
					Prescott Park ^		Black straps		
					Strawbery Banke Museum ^				
					Hanover Garage (P) <				
					Public Restrooms (R) <				
					MAP				

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:				
4	842	PED.2	1	SL.21	Hanover Garage (P) <	LAMP POST	Existing Light Pole SW corner of Market and Bow St.				
					Public Restrooms (R) <		Mount to existing Black Lamp Post				
					Hotels < ^		Black straps				
					Harbor Cruises ^		Diack straps				
			Isles of Shoals Ferry ^								
					Waterfront Decks>						
					Repertory Theatre >						
					Prescott Park >						
					MAP						
4	843	PED.2	1	SL.21	Hanover Garage (P) ^	LAMP POST	Existing Light Pole				
T	040	45 160.2	5 1 LD.2 1 SL.2	Public Restrooms (R) ^		NE corner of Bow and Ceres St.					
					Prescott Park <		Mount to existing Black Lamp Post				
							Strawbery Banke Museum <		Black straps		
					Music Hall <						
					Isles of Shoals Ferry>						
					Harbor Cruises >						
					MAP						
					WAT						
	0.4.4	PED.2	1	SL.21	Hanayar Carara (D)	LAMP POST	Eviction Linkt Dolo				
4	844	FEU.Z	1	3L.21	Hanover Garage (P) >	LAWIF FUST	Existing Light Pole SE corner of Market and Hanover				
					Hotels >		St.				
					Market Square >		Mount to existing Black Lamp Post				
					Music Hall >		Black straps				
					Strawbery Banke Museum <		Add Distances				
					Repertory Theatre <						
					Prescott Park <						
					MAP						

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
4	847	PED.2	1	SL.21	Harbor Cruises <	LAMP POST	Existing Light Pole
					Hanover Garage (P) ^		SW corner of Market and Deer St.
					Public Restrooms (R) ^		Mount to existing Black Lamp Post
					Waterfront Decks^		Black straps
					Market Square ^		Add Distances
					Repertory Theatre ^		
					Prescott Park ^		
					Strawbery Banke Museum ^		
					MAP		
4	848	PED.2	1	SL.21	Harbor Cruises ^	LAMP POST	Existing Light Pole
					Waterfront Decks^		NW corner of Market and Deer St.
					Hanover Garage (P) ^		Mount to existing Black Lamp Post
					Public Restrooms (R) ^		Black straps
					Market Square ^		Add Distances
					Repertory Theatre ^		
					Prescott Park ^		
					Strawbery Banke Museum ^		
					MAP		
4	849	PED.2	1	SL.20	FULL MAP GRAPHIC	LAMP POST	Existing Light Pole NW corner of Deer and Market St.
							Mount to existing Black Lamp Post
							Black straps

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
Phase 4	R50	Sign Type: PED.2	Oty.:	Sheet No.: SL.23	Market Square ^ Waterfront Decks^ Harbor Cruises ^ Repertory Theatre ^ Prescott Park ^ Strawbery Banke Museum ^ Hanover Garage (P) < Public Restrooms (R) <	Surface: LAMP POST	Existing Light Pole NW corner of Congress and High St Mount to existing Black Lamp Post Black straps Add Distances
4	901	KIOSK.1	1	SL.21	MAP Side A: Map Side B: Map	Brick	Hanover Garage, NE side of pedestrian area along Hanover St.
4	903	KIOSK.1	1	SL.21	Side A: Map Side B: Map	Brick	Memorial Bridge Lot
4	904	KIOSK.1	1	SL.23	Side A: Map Side B: Map	Concrete	South Mill Pond parking lot, near the ball field area.
1	950	PARK.8	1	SL.10	PORTSMOUTH (P) PARKING (LED- ARROW) (LED-MESSAGE) (SINGLE LINE)	Grass	Locate Adjacent to RR Crossing sign in grass right of Path

Client: City of Portsmouth, New Hampshire

Project: City of Portsmouth Wayfinding and Signage Program

Project No.:

Submittal: Bidding

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	975	PARK.5	1	SL.10	Side A	Bldg-Brick	Mount 6' from corner of building Perpendicular to Hanover St.
					(P)		Center within Brick facade.
					GARAGE PARKING		
					Side B		
					Blank		
1	976	PARK.6	1	SL.10	HANOVER GARAGE PUBLIC PARKING	Bldg-Brick	Replace existing
					T OBLIG T ATIKING		Center within Brick facade and Garage Exit
1	977a	PARK.7	1	SL.10	(-) Exit Only (-)	Bldg-Brick	Mount over Exit Center with Lane
1	977b	PARK.7	1	SL.10	(-) Exit Only (-)	Bldg-Brick	Mount over Exit Center with Lane
1	977c	PARK.7	1	SL.10	(down Arrow) Entrance (down Arrow) Clearance 7'-2"	Bldg-Concrete	Mount over Entry Center with Lane
							Remove existing
1	978	PARK.4	1	SL.10	Side A	Bldg-Brick	Projecting Perpendicular to
					(P)		Hanover St. Double Sided
					Side B		Mount Adjacent to Openings
					(P)		Center with Column-Opening
1	979a	PARK.7	1	SL.10	(-) Exit Only (-)	Bldg-Brick	Mount over Exit Center with Lane
1	979b	PARK.7	1	SL.10	(down Arrow) Entrance (down Arrow) Clearance 7'-2"	Bldg-Concrete	Mount over Entry Center with Lane
							Remove existing

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
1	980	PARK.4	1	SL.10	Side A	Bldg-Brick	Projecting Perpendicular to Fleet St
					(P)		Double Sided
					Side B		Center on Stair Tower
					(P)		
1	981	PARK.6	1	SL.10	HANOVER GARAGE PUBLIC PARKING	Bldg-Brick	Center above lanes
							2' above Brick Row
5	990	KIOSK.2a	1	SL.21	Side a	Existing Kiosk	Signage Band around all sides of Existing Information Kiosk in
					INFORMATION		Market Sq.
					Side b		Retrofit existing KIOSK Structure.
					INFORMATION		Romove old signage - repair
5	991	KIOSK.2b	1	SL.21	Side A "Information Pictogram"	Existing Kiosk	Existing Information Kiosk in Market Sq.
					Side B		Mount to existing Kiosk Structure
					"Information Pictogram"		Romove old signage - repair
5	992	KIOSK.2c	1	SL.21	Side A "Downtown Map"	Existing Kiosk	Existing Information Kiosk in Market Sq.
							Mount to existing Kiosk Structure
							Romove old signage - repair
5	995B	PLAQUE.1	10	SL.21	Market Square> North Church	Brick	Various Locations - Field Locate in Brick
							Rotate in direction of Destination on Plaque. Verfiy/Locate in Field
5	995C	PLAQUE.1	3	SL.21	Market Square> North Church	Concrete	Various Locations - Field Locate in Concrete
							Rotate in direction of Destination on Plaque. Verfiy/Locate in Field

Client: City of Portsmouth, New Hampshire

Project No.:

Submittal: Bidding

Date: 03/10/14

MERJE I ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Surface:	Comments:
5	996B	PLAQUE.1	10	SL.21	Waterfront> The Decks	Brick	Various Locations - Field Locate in Brick
							Rotate in direction of Destination on Plaque. Verfiy/Locate in Field
5	996C	PLAQUE.1	3	SL.21	Waterfront> The Decks	Concrete	Various Locations - Field Locate in Concrete
							Rotate in direction of Destination on Plaque. Verfiy/Locate in Field