City of Portsmouth, NH
City Project No. 12-22
Sagamore Avenue Sewer Extension
Bid Tabulation
11304C
Bid Opening 12/21/2021 @ 2 PM



BID OPENING SUMMARY

| | BID OF ENTING SUMMARY | | | | | |
|--------------------------------------|---|---|--|---------------------|--|--|
| | BIDDER'S NAME | | | | | |
| | Severino Trucking Co., Inc. 512 Raymond Road Candia, NH 03034 | Revoli Construction Co., Inc. 90 Earls Way Franklin, MA 02038 | NorthEast Earth Mechanics, LLC 159 Barnstead Road Pittsfield, NH 03263 | Engineer's Estimate | | |
| BID PHASE | BID | BID | BID | BID | | |
| BASE BID* | \$3,554,000.00 | \$3,558,998.30 | \$4,196,670.00 | \$3,077,080.00 | | |
| BID ALT 1 | \$2,046,000.00 | \$1,946,556.06 | \$2,156,340.00 | \$1,872,105.00 | | |
| BID ALT 2 | \$188,000.00 | \$231,303.15 | \$188,700.00 | \$127,200.00 | | |
| BID ALT 3 | \$62,000.00 | \$126,500.00 | \$81,000.00 | \$56,180.00 | | |
| BID ALT 4 | \$1,988,000.00 | \$3,637,003.30 | \$2,445,450.00 | \$1,851,325.00 | | |
| BID ALT 5 | \$746,000.00 | \$1,132,596.70 | \$799,500.00 | \$625,647.50 | | |
| BASE BID + BID ALT Combinations | g Co., Inc.512 Raymond RoadCand | action Co., Inc.90 Earls WayFranklin, | chanics, LLC159 Barnstead RoadPitts | Engineer's Estimate | | |
| BASE BID + BID ALT 1 | \$5,600,000.00 | \$5,505,554.36 | \$6,353,010.00 | \$4,949,185.00 | | |
| BASE BID + BID ALT 2 | \$3,742,000.00 | \$3,790,301.45 | \$4,385,370.00 | \$3,204,280.00 | | |
| BASE BID + BID ALT 3 | \$3,616,000.00 | \$3,685,498.30 | \$4,277,670.00 | \$3,133,260.00 | | |
| BASE BID + BID ALT 4 | \$5,542,000.00 | \$7,196,001.60 | \$6,642,120.00 | \$4,928,405.00 | | |
| BASE BID + BID ALT 5 | \$4,300,000.00 | \$4,691,595.00 | \$4,996,170.00 | \$3,702,727.50 | | |
| BASE BID + BID ALT 1 + 2 + 3 + 4 + 5 | \$8,584,000.00 | \$10,632,957.51 | \$9,867,660.00 | \$7,609,537.50 | | |

^{*} AWARD IS BASED ON THE BASE BID COST. CITY RESERVES THE RIGHT TO AWARD REMAINING ALTERNATES IN ANY COMBINATION THAT IS BEST FOR THE CITY OTHER BID SUMMATIONS BELOW ARE FOR INTERNAL REVIEW ONLY

| BASE BID + BID ALT 1 + 2 | \$5,788,000.00 | \$5,736,857.51 | \$6,541,710.00 | \$5,076,385.00 |
|---|----------------|-----------------|----------------|----------------|
| BASE BID + BID ALT 1 + 2 + 3 | \$5,850,000.00 | \$5,863,357.51 | \$6,622,710.00 | \$5,132,565.00 |
| BASE BID + BID ALT 1 + 2 + 4 | \$7,776,000.00 | \$9,373,860.81 | \$8,987,160.00 | \$6,927,710.00 |
| BASE BID + BID ALT 1 + 2 + 5 | \$6,534,000.00 | \$6,869,454.21 | \$7,341,210.00 | \$5,702,032.50 |
| BASE BID + BID ALT 1 + 2 + 3 + 4 | \$7,838,000.00 | \$9,500,360.81 | \$9,068,160.00 | \$6,983,890.00 |
| BASE BID + BID ALT 1 + 2 + 3 + 5 | \$6,596,000.00 | \$6,995,954.21 | \$7,422,210.00 | \$5,758,212.50 |
| BASE BID + BID ALT 1 + 2 + 4 + 5 | \$8,522,000.00 | \$10,506,457.51 | \$9,786,660.00 | \$7,553,357.50 |
| BASE BID + BID ALT 1 + 3 | \$5,662,000.00 | \$5,632,054.36 | \$6,434,010.00 | \$5,005,365.00 |
| BASE BID + BID ALT 1 + 3 + 4 | \$7,650,000.00 | \$9,269,057.66 | \$8,879,460.00 | \$6,856,690.00 |
| BASE BID + BID ALT 1 + 3 + 5 | \$6,408,000.00 | \$6,764,651.06 | \$7,233,510.00 | \$5,631,012.50 |
| BASE BID + BID ALT 1 + 3 + 4 + 5 | \$8,396,000.00 | \$10,401,654.36 | \$9,678,960.00 | \$7,482,337.50 |
| BASE BID + BID ALT 1 + 4 | \$7,588,000.00 | \$9,142,557.66 | \$8,798,460.00 | \$6,800,510.00 |
| BASE BID + BID ALT 1 + 4 + 5 | \$8,334,000.00 | \$10,275,154.36 | \$9,597,960.00 | \$7,426,157.50 |
| BASE BID + BID ALT 1 + 5 | \$6,346,000.00 | \$6,638,151.06 | \$7,152,510.00 | \$5,574,832.50 |
| BASE BID + BID ALT 1 + 2 + 3 + 4 + 5 | \$8,584,000.00 | \$10,632,957.51 | \$9,867,660.00 | \$7,609,537.50 |
| <u> </u> | AWARDED | | | |

^{*} AWARD IS BASED ON THE BASE BID COST. CITY RESERVES THE RIGHT TO AWARD REMAINING ALTERNATES IN ANY COMBINATION THAT IS BEST FOR THE CITY

cc: Karen Conard, City Manager
Judie Belanger, Director Finance & Administration
Peter Rice, Director Public Works
Terry Desmarals, City Engineer
Zachary Cronin, Assistant City Engineer
Denise Carpenter, Purchasing Coordinator