

Bid Tab #15-23

Municipal Complex Masonry Repairs

Opening Date of December 22, @2:00 pm

<u>Price Proposal Items</u>	Northeast Masonry PO Box 839 Concord NH 03302	Knowles Industrial Services 295 New Portland Rd. Gorham, ME 04038	JJS Universal Construction Company 63 Airport Road Dudley, MA 01571
<u>1. SEYBOLT Building Work Items:</u> a) Repoint brick and precast trim on entire Seybolt building. b) Repoint precast trim on connecting Conference Room c) Repair precast in areas noted on Attachment 1. <div style="text-align: right;">Total</div>			
<u>2. ADMINISTRATION Building Work Items:</u> a) Repoint brick and precast trim on front wall of Administration building b) Repair precast in areas noted on Attachment 1. <div style="text-align: right;">Total</div> c) Repair in place approx. 40 LF of precast trim and paint to match existing. <div style="text-align: right;"><u>Lump Total Sum of 1 and 2 above ; BASIS OF AWARD</u></div>	<div style="text-align: right;">\$122,675.00</div> <div style="text-align: right;">\$133,967.00</div> <div style="text-align: right;">\$256,642.00</div>	<div style="text-align: right;">\$181,600.00</div> <div style="text-align: right;">\$192,800.00</div> <div style="text-align: right;">\$383,900.00</div>	<div style="text-align: right;">\$52,920.00</div> <div style="text-align: right;">\$30,240.00</div> <div style="text-align: right;">\$98,160.00</div>
ALTERNATE 1: Apply clear sealer to all masonry upon completion of work: <div style="text-align: right;">Lump Sum</div>	<div style="text-align: right;">\$9,600.00</div>	<div style="text-align: right;">\$7,500.00</div>	<div style="text-align: right;">\$30,000.00</div>
ALTERNATE 2 Replace approx. 40 LF of precast band in lieu of repair and painting. <div style="text-align: right;">Lump Sum</div>	<div style="text-align: right;">\$3,000.00</div>	<div style="text-align: right;">\$1,500.00</div>	<div style="text-align: right;">\$50,000.00</div>
ALTERNATE 3: Replace lintels with new galvanized to match existing as needed: <div style="text-align: center;">Seybolt Building</div>			

Administration Building

Each

No Bid

\$4,700.00

\$2,900.00

Conference

Each

No Bid

\$4,700.00

\$5,800.00

Each

No Bid

\$5,500.00

\$2,990.00

OTHER:			
Labor and materials cost for replacing additional brick repointing:			
Per SF	\$18.00	\$30.00	\$30.00
:Labor and materials cost for replacing additional brick			
Per SF	\$45.00	\$42.00	\$40.00
Labor and materials cost for additional in place patch repairs on precast trim:			
Per SF	\$300.00	\$200.00	\$285.00
Acknowledged Addendum #1	No	Yes	Yes

Copy to:

Dan Hartry

Peter Rice

Judie Belanger

Karen Conard

Bridie OBrien