

**ADDENDUM NO. 1**

**September 22, 2022**

**ISLINGTON STREET CORRIDOR IMPROVEMENTS – PHASE 2  
PORTSMOUTH, NEW HAMPSHIRE**

The following changes and information are hereby incorporated into the Contract Documents (Project Manual and Drawings).

**GENERAL**

1. In response to inquiries regarding the Opinion of Cost. The Opinion of cost for the sections of work are as follows:

Base Bid	\$ 3,900,000
Add Alt #1	\$ 5,400,000
Add Alt #3 – Goodwin Park	\$ 120,000

UNDERWOOD ENGINEERS, INC.

Daniel J. Rochette, P.E.  
Project Manager

